
PERFORMANCE WORK STATEMENT: 

ONE-TIME DC-8 RADOME REFURBISHMENT 
 

 

1.0 INTRODUCTION 

National Aeronautics and Space Administration (NASA) Dryden Flight Research Center 

(DFRC) has operated a DC-8-72 as a flying science laboratory since 1987.  This aircraft is 

based at DFRC, Dryden Aircraft Operations Facility (DAOF), located in Palmdale, 

California. 
 

NASA DFRC has a requirement to perform a one-time DC-8 flying laboratory Radome 

refurbishment (to be detailed below).  This particular Radome is a spare unit requiring 

refurbishment to bring it to an airworthy condition in order for it to be available as a flyable 

spare.  Airworthy is defined as a part or aircraft capable of sustaining flight. 
 

The Radome will be available for delivery by the Government to the Contractor's facility 

upon request. The refurbishment work must be completed and ready for delivery to the 

Government by June 30, 2010.   

 

This contract shall include any and all labor and materials necessary to complete all inspections, 

maintenance, cleaning, and painting (except for Government furnished materials as noted in 

paragraph 6.1), and return of the Radome to service in accordance with applicable 

Federal Aviation Administration (FAA) certification standards (Authorized Release 

Certificate, FAA Form 8130-3). Part number of Radome is available upon request.  The 

contractor must be a certified FAA repair station. 

 
 

2.0 OBJECTIVE AND SCOPE 

The contractor shall strip the paint from one each (1 ea) DC-8 Radome.  The contractor shall 

make composite repairs as required.  The contractor shall repaint same with primer and paint 

supplied by the government (Government Furnished Property (GFP)). 

 

3.0 WORK REQUIRED 

1. The Contractor shall strip the paint from the Radome. 

 

2. Clean and repair composite Radome to airworthy condition. 

 

3. Repaint the Radome with primer and paint supplied by the Government.  The 

Contractor shall inform the Government of recommended quantities of paint, 

allowing four weeks time for procurement and delivery. Painting shall be of uniformly 

high quality, with no runs, streaks, fades, or orange peel, and with uniform pigments as 

specified, with no color variations within a single pigment. Final paint results shall pass 

the "25-ft" viewing test ("commercial" quality, as opposed to "executive jet" quality) 

performed by the Government. 

 

4.  The contractor shall ship the Radome to the DFRC, Dryden Aircraft Operations 

Facility, located in Palmdale, California. 



 

 

4.0 SCHEDULE 

The Contractor shall propose a schedule for completion of the requested work that is before 

June 30, 2010.  
 

5.0 TASK REQUIREMENTS 

Contractor shall furnish all management, supervision, labor, material (except primer and paint 

as supplied by Government), expendable supplies, technical manuals, support equipment, and 

tooling necessary to accomplish the requested work. 

 

6 QUALITY ASSURANCE. 

The Contractor shall provide and maintain a quality assurance and inspection program. The 

Contractor's inspection program shall ensure compliance with technical guidance, engineering 

specifications, and applicable FAA regulations. 
 

6.1 Non-conformance: The Contractor shall have in place a procedure for reporting of 

nonconforming articles, materials, and equipment.  ("Non-conformance" is defined as a 

condition of any article, material, or service in which one or more characteristics do not 

conform to the specified requirements.    This includes failures, discrepancies, 

deficiencies, defects, anomalies, and malfunctions). 

 
 

6.2 Inspection: The Contractor shall provide inspectors to verify that work is performed in 

accordance with technical specifications and that the workmanship is airworthy. The 

inspectors shall ensure that all accomplished work documentation is completed and 

delivered to the government at the completion of performance.   

 

 

6.3 Government Source Inspection: All work performed on this contract shall be subject 

to inspection by the Government at any time during the period of performance at the 

Contractor’s on-site location at the Government’s expense. Government designated 

inspectors will provide follow up inspections to work performed on the Radome.  

Final acceptance of Radome will be determined upon delivery to the DAOF upon 

performance of a running test to prove operability and a completed FAA Form 8130-3. 

 

6.4 Documentation:  All completed maintenance/inspections and repair documentation along 

with the certification of airworthiness must be delivered for final acceptance by the 

Government at the DAOF. 

 

 

7 0 OTHER REQUIREMENTS 
 

 

7.1 GOVERNMENT-FURNISHED ITEMS. The Government will be providing 

the following: 

 Crate for shipping the Radome 

 Shipping of the Radome to the contractor’s facility 



 Primer and paint for the Radome painting task. Primer and paint for the Radome 

painting task based on quantities defined by the contractor at least 4 weeks prior to 

the required delivery date of the primer and paint materials. 

 

8.0 MILESTONE  

 

Completion is required by June 30, 2010. Performance is considered timely if services are 

completed by June 30, 2010. Performance exceeds expectation if services are completed before 

the established performance period (as proposed by the Contractor). Contractor fails to meet the 

milestone if services are completed after the established performance period. 

 

 


